

Vortex Inc.

Environmental Management, Consulting & Training Services

P.O. Box 6060

Warwick, RI 02887-6060

February 14, 2023

Revised Proposal No: 22-279R

PROPOSAL SUBMITTED TO:

Chief Paul Ford

PROJECT LOCATION:

Portsmouth Fire Station – 1st Floor
2300 East Main Road
Portsmouth, RI

Vortex Inc. shall submit a proposal to perform Asbestos Consulting & Abatement Service involving "interior" asbestos containing Floor Tile & Mastic (total of 2,500 s.f. floor area – *based on 2 phases*) throughout the entire 1st floor area to include:

Design Asbestos Abatement Plan	Asbestos Plan Application fee [mandatory]	Asbestos abatement of VAT & Mastic (based on prevailing wage rates)	Post abatement air clearance testing/PCM analysis (2 visits)
\$1,500.00	\$600.00	<\$20,000.00	\$1,900.00

TOTAL PROPOSAL PRICE [not to exceed]: \$24,000.00

CONTENTS: The asbestos abatement cost estimate (\$19,500) is based on all moveable objects removed from the floor by others, prior to abatement.

TIMEFRAME: Abatement Plan could be completed within 2 calendar days of proposal acceptance and the floor tile/mastic could commence immediately after the moveable objects has been removed from the 1st floor. This project would take approximately 3-4 days per phase to complete.

RI LICENSED ASBESTOS CONTRACTOR: Asbestos Abatement to be performed by a RIDOH licensed/insured Asbestos Abatement Contractor per applicable RIDOH, EPA, OSHA, local and State Regulations and this contractor will be listed on the State of RI MPA – Purchasing Dept. as an approved vendor.

ACCEPTANCE OF PROPOSAL: As an authorized representative/Agent of the building owner, I agree with the conditions listed above. By signing this proposal/contract and/or issuance of a Purchase order # _____, I authorize Vortex Inc. to proceed with this contract. Please sign proposal and return via facsimile or e-mail to initiate this project.

Owner Representative Signature

John Carbone

John Carbone (President of Vortex Inc.)
RI Asbestos Consultant No. #177

Date of Proposal Acceptance

2/14/23

Date of Proposal